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SECTION 011000 - SUMMARY
Revise this Section by deleting and inserting text to meet Project-specific requirements.

This Section uses the term "Architect." Change this term to match that used to identify the design professional as defined in the General and Supplementary Conditions.

This Section supplements requirements of Owner-Contractor Agreement and General Conditions published by the AIA. When other contract documents are used for Project, coordinate with requirements found here.

Much of this Section consists of Project-specific data. Examples given in the model text in the Evaluations illustrate possible Section content. Use the model text to develop text for specific Project requirements. See the Evaluations.

This Section and others in Division 01 that deal with multiple contracts use four contracts to illustrate a typical project conducted under multiple contracts. Revise to suit Project.

Verify that Section titles referenced in this Section are correct for this Project's Specifications; Section titles may have changed.

PART 1 -  GENERAL

<Double click here to submit questions, comments, or suggested edits to this section.>

1.1 
SUMMARY

A. Section Includes:

1. Project information.

2. Work covered by Contract Documents.

3. Phased construction.

4. Work under separate contracts.

5. Access to site.

6. Coordination with occupants.

7. Work restrictions.

8. Specification and Drawing conventions.

B. Related Requirements:

Retain subparagraph below to cross-reference requirements Contractor might expect to find in this Section but are specified in other Sections.

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.

1.2 PROJECT INFORMATION

A. Project Identification: Port of Port Orford 50 Ton Crane Replacement
1. Project Location: 300 Dock Rd, Port Orford, OR 97465
B. Owner: Port of Port Orford
1. Owner's Representative: Rick Fox, Port of Port Orford Commission, (925) 330-6536
C. Engineer: Howard A. (Hod) Wells, Structural Engineering Manager, PBS Engineering and Environmental Inc., (503) 417-7723

Retain "Contractor" Paragraph below only if Contractor has been selected by negotiation and if subcontracts are subsequently bid.

Retain "Construction Manager" Paragraph below if Owner has engaged a construction manager.

D. Construction Manager: Owner or their assigned consultant 
Retain "Design-Builder" Paragraph below for design-build projects.

Retain "Web-Based Project Software" Paragraph below if Project uses a project website, project extranet, or other web-based Project software for information and document management.

E. Web-Based Project Software: Project software administered by Contractor will be used for purposes of managing communication and documents during the construction stage.

Retain subparagraph below and coordinate specific Contractor requirements related to Project website with Section 013100 "Project Management and Coordination."

1. See Section 013100 "Project Management and Coordination." for requirements for using web-based Project software.

1.3 WORK COVERED BY CONTRACT DOCUMENTS

In first paragraph below, include an abbreviated description of the Work of Project identified in "Project Information" Article. Coordinate with description of Project in Owner-Contractor Agreement. See the Evaluations. For single prime contracts, this article may be eliminated.

A. The Work of Project is defined by the Contract Documents and consists of the following:

1. Construction of two new crane foundation pads including drilled concrete shafts and associated electrical work for new cranes, demolition of fuel facility, construction of an electrical building and two operator booths, and other Work indicated in the Contract Documents. Supply and installation of the two new cranes is by others. Contractor may need to coordinate work with crane supplier.
Insert additional paragraphs for other major items of work. See the Evaluations for model text.

B. Type of Contract:

Retain one of two subparagraphs below.

1. Project will be constructed under a single prime contract.

1.4 NOT USED
Retain this article if Work under this Contract depends on successful completion of work performed under separate contracts. See the Evaluations.

1.5 ACCESS TO SITE

Retain one of two "General" paragraphs below. Retain first paragraph if Project is on a vacant site or in an unoccupied building being renovated and there are no Owner-occupancy requirements. Retain second if Owner will occupy portions of an existing site or building. Revise to suit Project.

A. General: Contractor shall have limited use of Project site for construction operations as indicated on Drawings by the Contract limits and as indicated by requirements of this Section.

Retain "Use of Site" Paragraph below if Project site is accessible to other parties or if parts of a building being renovated are occupied during construction. Revise to suit Project. See the Evaluations for model text.

B. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.

“Driveways, Walkways and Entrances” Subparagraph below is an example of a special requirement appropriate to many projects. Revise to suit Project or delete.
1. Driveways, Walkways, and Entrances: Keep driveways, loading areas, and entrances serving premises clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas for parking or for storage of materials.

Retain "Condition of Existing Building" Paragraph below if the Work involves existing occupied building.

C. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period. Repair damage caused by construction operations.

1.6 COORDINATION WITH OCCUPANTS

Retain "Full Owner Occupancy" Paragraph below if Owner will occupy all or part of premises during construction. Revise to suit Project. See the Evaluations.

A. Full Owner Occupancy: Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain existing exits unless otherwise indicated.
1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner and approval of authorities having jurisdiction.

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's operations.

Retain "Owner Limited Occupancy of Completed Areas of Construction" Paragraph below if Owner might occupy completed portions of building before Substantial Completion. Revise to suit Project.

1.7 WORK RESTRICTIONS

A. Work Restrictions, General: Comply with restrictions on construction operations.

1. Comply with limitations on use of public streets and with other requirements of authorities having jurisdiction.

B. On-Site Work Hours: Limit work to normal business working hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated.

Retain "Existing Utility Interruptions" Paragraph below for existing utilities. Coordinate with requirements for temporary utilities specified in Section 015000 "Temporary Facilities and Controls."

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after providing temporary utility services according to requirements indicated:

1. Notify Construction Manager not less than two days in advance of proposed utility interruptions.

2. Obtain Construction Manager's written permission before proceeding with utility interruptions.

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration, odors, or other disruption to Owner occupancy with Owner.

1. Notify Construction Manager not less than two days in advance of proposed disruptive operations.

Retain "Restricted Substances" Paragraph below to correspond to Owner's requirements. Revise to suit Project. Where Owner's requirements are extensive, see and insert Owner policy and procedure documents in the Project Manual.

Insert additional paragraphs to specify restrictions on Contractor's use of premises or to specify limitations because of Owner occupancy.

1.8 SPECIFICATION AND DRAWING CONVENTIONS

Retain this article or portions of it if an explanation of conventions used in the Specifications and on Drawings is necessary. Revise to suit Project. See the Evaluations.

A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations. These conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.

PART 2 -  PRODUCTS (Not Used)

PART 3 -  EXECUTION (Not Used)

END OF SECTION 011000
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